
 

State of California 
California High-Speed Rail Authority (CHSRA) 

Request for Qualifications Notice  
Altamont Corridor – Central Valley to San Francisco Bay Area  

Environmental/Engineering Work 
 

Number HSR08-03 
 

Special Note: Address all questions concerning this Request for Qualifications (RFQ) in writing 
to the attention of Dan Leavitt at dleavitt@hsr.ca.gov or by fax (916) 322-0827.   
 
Persons intending to submit Statements of Qualifications for this contract may not contact or 
discuss any items related to this process with any board members or CHSRA staff.  All questions 
or communications related to this contract shall be addressed to Mr. Leavitt, through letter, fax, 
or email.  All questions and responses from the CHSRA will be posted on the CHSRA website 
at www.cahighspeedrail.ca.gov for the benefit or all participants.   
 
The integrity of the selection process is of the utmost importance to the CHSRA.  Failure to 
comply with the stated process will most likely result in disqualification. 
 
I. GENERAL INFORMATION 
 

A. The State of California, California High-Speed Rail Authority (CHSRA) is soliciting 
Statements of Qualifications (SOQs) from qualified firms that may lead to the award of a 
contract for Altamont Corridor: Central Valley to San Francisco Bay Area 
Environmental/Engineering Work. 

 
B. The estimated contract amount has not been determined.  For guidance on estimated cost 

of the preliminary engineering and project-specific environmental work refer to page 30 
of “A Blueprint for Building California’s High-Speed Train” available on the CHSRA’s 
website. 

 
C. The estimated contract terms are 5 years.  

 
D. A bidders conference will not be held.  Questions regarding this Request for 

Qualifications must be submitted in writing.  Only those written questions received by 
4:00 PM on July 18, 2008 will be answered. 

 
E. Interviews will be held in Sacramento, CA during the week of August 25, 2008.  

Confirmation letters will be sent to those firms short-listed. 
 

Key RFQ Dates: 
7/09/08   CHSRA board ratifies and authorizes the RFQ 
7/10/08   RFQ advertised and released on the State Contract Register  
7/18/06   Written questions due to CHSRA office by 4:00 PM 
8/12/08   SOQs due to CHSRA office by 4:00 PM 
8/19/08   Short-list published 
Week of 8/25/08  Oral interviews in Sacramento, CA 
9/02/08   Participants notified of the results for the selection process 
TBA   Contract Negotiations 

mailto:dleavitt@hsr.ca.gov
http://www.cahighspeedrail.ca.gov/
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II. SUBMISSION OF SOQ 
 
SOQ – (60 page limit/not including resumes) 
– Transmittal Letter – The prime consultant transmittal letter is limited to three (3) pages.  

Please list all the subconsultants with a best estimate (percentage) of utilization for each 
firm.  An individual authorized to obligate the firm or joint venture must sign the prime’s 
transmittal letter.  The signatures affixed to and dated on the prime and subconsultant 
transmittal letters shall constitute a certification under penalty of perjury under the laws 
of the State of California that the proposer has, unless exempted, complied with State 
nondiscrimination program requirements (see Nondiscrimination under Section VIII 
Miscellaneous).  An unsigned transmittal letter or one signed by an individual not 
authorized to bind the proposer will be rejected.   
 
Each subconsultant transmittal letter is limited to one (1) page, and shall state its 
commitment to the prime consultants firm, indicating the specific portion of the work to 
be performed by its firm.  The person signing the transmittal letter must be authorized to 
obligate the subconsultant’s firm. 
 
The prime consultant shall provide a contact name, email address, phone and fax 
numbers to which correspondence can be sent. 
 
The prime’s authorized representatives signature on the transmittal letter certifies that the 
information contained in the SOQ is truthful, accurate, and complete at time of submittal. 
 

– Project Understanding with delineation of Success Factors - Provide a brief 
description of the proposed work program to perform the work defined in the “Scope of 
Work” (Section V).  
 

– Organization Philosophy and Organization Chart 
 
– Identification of Key Personnel 

 
– Qualifications to Undertake Assignment 

 
– Project Summaries - Representative Project Summaries for Similar Work performed in 

last five years (scope, duration, professional fees, construction value, awards/recognition 
received, key personnel involved, lessons learned) 
 

– References - A list of five references (for each firm) for projects recently completed with 
at least three from the projects cited above. 
 

– Financial Responsibility 
 
 
 
 

 



RFQ  HSR08-0003 
Page 3 of 26 

SOQ Package Submittal Instructions 
– Seven (7) hard copies plus one (1) electronic copy of the SOQ containing all the 

indicated information shall be submitted.  Fax copies will not be allowed.  SOQs will be 
accepted until 4:00 p.m. Pacific Time on August 12, 2008, and must be directed to: 
 

State of California 
California High-Speed Rail CHSRA 

925 L Street, Suite 1425 
Sacramento, CA  95814 
Attention: Dan Leavitt 

Telephone: (916) 322-1397 
 

– The SOQs must be submitted in a sealed package labeled as follows: 
 

• RFQ Number HSR08-0001 
• Submittal Deadline 4:00 p.m. on August 12, 2008 
• “DO NOT OPEN” 

 
III. INTRODUCTION 
The CHSRA is soliciting SOQs from FIRMs interested in providing professional 
environmental/engineering services for the Altamont Pass: Central Valley to San Francisco Bay 
Area.  This work in includes preparing analyses for one or more site-specific environmental 
impact report (EIR)/environmental impact statement (EIS) for the regional rail/high-speed train 
corridor linking the Central Valley and the San Francisco Bay Area via the Altamont Pass.  The 
FIRM is responsible for developing engineering designs to at least 30%, facility and station area 
planning, developing environmental data, preparing the site-specific EIR/EIS document(s), and 
providing right-of-way preservation and acquisition services.  The FIRM must therefore develop 
a work program to prepare environmental studies and analyses that will be used to satisfy both 
the state and federal requirements.  The California High-Speed Rail CHSRA (CHSRA) will be 
the lead state agency, and the Federal Railroad Administration (FRA) is expected to be the lead 
federal agency.   
 
IV. BACKGROUND 
Implementing a high-speed train network in California is the sole and exclusive responsibility of 
the California High-Speed Rail CHSRA (CHSRA) established pursuant to Chapter 796 of the 
Statutes of 1996 (Senate Bill 1420, Kopp and Costa) with a nine-member governing board.  (Ca. 
Public Utilities Code, section 185,000 et seq.)  The CHSRA is responsible for preparing a plan 
and design for the HST system, conducting environmental studies and obtaining necessary 
permits, and undertaking the construction and operation of a high-speed train passenger network 
in California.   

The CHSRA, in cooperation with the FRA, has completed and certified a program level 
environmental document for a high-speed train (HST) network about 800 miles long which 
connects the major metropolitan areas of the state.  The proposed HST system stretches from San 
Francisco, Oakland and Sacramento in the north –the Central Valley with service throughout -- 
to Los Angeles, the Inland Empire, Orange County, and San Diego in the south.  With electrified, 
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steel-wheel-on-steel rail trains operating at speeds up to 220 mph, the express travel time from 
downtown San Francisco to Los Angeles will be about 2½ hours.  The HST system is being 
designed to connect with existing rail, air and highway systems.  The system is forecast to carry 
between 93 – 117 million passengers per year by 2030.  Initial bond funding for HST system 
construction is proposed for authorization by the voters in 2008.    

The CHSRA selected the Pacheco Pass as the route for the HST system between the Central 
Valley to San Francisco Bay Area.  The CHSRA is also pursuing a partnership with local and 
regional agencies and transit providers to propose and develop a joint-use (“Regional Rail” and 
HST) infrastructure project in the Altamont Pass corridor—as advocated in MTC’s recently 
approved “Regional Rail Plan for the San Francisco Bay Area.”  Regionally provided commuter 
services would require regional investment for additional infrastructure needs and potentially 
need operational subsidies.  The CHSRA cannot unilaterally plan for regionally operated 
commuter services. 

The Altamont Pass provides quick travel times between Sacramento/northern San Joaquin Valley 
and the Bay Area and is strongly supported by the Central Valley largely because of its great 
potential for serving long-distance commuters between these markets.  Many of the adverse 
impacts associated with construction and operation of a joint-use rail infrastructure through the 
Tri-Valley might be considerably less than was anticipated from the development of a full 
Altamont Pass HST system with the additional tracks needed for HST express services operating 
at speeds up to 220 mph.    

“Regional Rail” in the Altamont Pass corridor will be pursued as an independent project to 
satisfy a different purpose and need 1 from the proposed HST system, but that would also 
accommodate HST service.  The CHSRA’s pursuit of improved regional rail service in the 
Altamont Pass corridor is being done in partnership with local and regional governments for the 
joint-use infrastructure.  The CHSRA is working in partnership with other agencies to secure 
local, state, federal, and private funding to develop a joint-use infrastructure project in the 
Altamont Corridor, and has recommended that this corridor be added to the HST state funding 
package.   

To lay the groundwork for a future Regional Rail/HST Altamont Pass project, the CHSRA is 
working with Altamont Commuter Express (ACE), San Joaquin Council of Governments 
(SJCOG), California Partnership for the San Joaquin Valley, the Tri-Valley Regional Rail Policy 
Working Group, Alameda County Congestion Management Agency (Alameda County CMA), 
Caltrain, Capitol Corridor, Metropolitan Transportation Commission (MTC), and Bay Area 
Rapid Transit (BART) and others to get the Altamont Regional Rail/HST project identified in the 
update to the 2035 Regional Transportation Plan (RTP) and funds programmed in the 2035 RTP 
and RTIP.  Once the Bay Area to Central Valley HST Program EIR/EIS is certified, the CHSRA 
will lead an Altamont Regional Rail/HST Steering Committee that will include MTC, and 
agencies and transit providers along the Altamont Corridor project study area that will address 
the Altamont Pass, the Central Valley and East Bay connections and stations in partnership, and 
provide the information necessary for the CHSRA to undertake the project-level environmental 
studies for this project. 

                                                 
1 As defined in CEQA and NEPA implementing regulations, procedures, and guidelines. 
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The implementation of a Regional Rail/HST project is a significant undertaking that requires 
expert contractor assistance to serve as advisors, managers and consultants to CHSRA technical 
staff.  CHSRA will utilize the services of a Program Management Consultant (PM) to assist 
CHSRA in implementing a Regional Rail/HST project.  The PM, in conjunction with lead 
CHSRA staff, will assist in the oversight and completion of all ongoing and future work 
associated with the management and planning of the Regional Rail/HST project. 
 
“The Altamont Corridor – Central Valley to San Francisco Bay Area Environmental/Engineering 
Work” will be one in a series of similar CHSRA contracts.  These contracts include the PM, a 
financing plan consultant, and a number of “regional environmental/engineering” contracts for 
professional services.  
 
The CHSRA board members will be responsible for making the critical decisions required during 
the project EIR/EIS process.  The CHSRA staff is responsible for recommending appropriate 
courses of action to the members.  The role of the FIRM is to provide objective information and 
analyses in order to assist the CHSRA decision-making process.   
 
The FIRM is prohibited from having an interest in the outcome of the Work in accordance with 
regulations of the Council on Environmental Quality (CEQ (40 CFR 1506.5(c)) and there shall 
be no agreement for the duration of this contract between the FIRM and any other party 
regarding future employment that is contingent upon FIRM performance of the Work. It is 
understood that the FIRM has not done and will not undertake for the duration of this contract 
any environmental analysis related to the Regional Rail/HST project for any interested party 
other than the CHSRA, High-Speed Rail Commission, and FRA, unless sanctioned by the 
CHSRA. 
 
 
V. SCOPE OF WORK 
This Request for Qualifications (RFQ) solicits Statements of Qualifications (SOQs) for the 
Altamont Corridor: Central Valley to San Francisco Bay Area Environmental/Engineering Work 
(WORK).  The focus of this work will be on the project identified in the CHSRA’s and FRA’s 
certified Bay Area to Central Valley HST Program EIR/EIS (July 9, 2008).  The FIRM is 
responsible for developing engineering, planning, and environmental data, preparing one or more 
project site-specific EIR/EIS document(s) for this Regional Rail/HST project, and for providing 
right-of-way preservation and acquisition services in this corridor.  The project EIR/EIS(s) will 
include engineering and environmental impact analyses of the Regional Rail/HST line and 
facilities, station development, and connections with other modes of transportation.  EIR/EIS 
process(es) will include the involvement of the public, interested groups, and local, state, and 
federal agencies with approval or permit responsibilities.  The FIRM must develop a work 
program to prepare environmental studies and analyses that will be used to satisfy both the state 
and federal requirements.  The CHSRA will be the lead state agency, and the FRA is expected to 
be the lead federal agency.   
 
The FIRM’s technical expertise must be sufficient to satisfy the CHSRA’s fiduciary and public 
responsibilities.  The FIRM must demonstrate extensive knowledge and direct experience with 
the environmental processes as prescribed in the National Environmental Policy Act (NEPA) and 
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the California Environmental Quality Act (CEQA).  The FIRM must have the necessary 
expertise in: all relevant areas of environmental analysis; HST and commuter rail infrastructure 
design; civil engineering in the State of California; HST and commuter rail capital and 
operational cost estimating; freight and passenger rail operations; rail transit operations; agency 
coordination in California; land use planning and regulation; travel market analysis; right-of-way 
preservation and acquisition; and public involvement and outreach programs in order to carry out 
this WORK. 
 
A public involvement program is part of this contract and will be a part of EIR/EIS process(es) 
focusing on identification of issues and concerns.  Key responsibilities of the FIRM include 
developing environmental and engineering analyses and implementing a regional public and 
agency involvement process to assist in identifying issues and concerns in the study area. 
 
In response to this RFQ, the FIRM must submit a work plan.  The work plan shall include 
a proposed approach, management plan, schedule, components and key personnel.  Once 
this contract has been awarded, staff will work with the selected FIRM to revise the work 
plan and submit it to the CHSRA for approval. 
 
 
Altamont Corridor – Central Valley to San Francisco Bay Area “Work Plan” Elements: 
In the work plan, bidders should address, but are not limited to: 
 

• Project Management Plan 
• Public Participation Program 
• Project Definition 
• Preliminary Engineering 
• Environmental Impact Analysis 
• Station Area Development Planning 
• Preparation of Draft and Final Project-Level EIR/EIS Documents 
• Certification of EIR and Preparation of ROD for EIS  
• Permitting and Rights-of-Way Preservation and Acquisition Services 

 
1.  Project Management Plan 
The Work Plan should identify key personnel, coordination of work activities and sub-
consultants and an integrated approach to managing the work effort to control schedule, 
budget and project quality.  Prior to diverting and/or substituting any specified key personnel, 
the FIRM shall be required to explain and justify the change to the CHSRA in writing and 
the CHSRA reserves the right to disallow the proposed substituting individual(s). 
 
The FIRM should prepare a schedule for completion of work task, deliverables, key meetings 
(such as presentations to the CHSRA board) and project milestones.  The Project 
Management Plan must also ensure that the WORK is being undertaken in a technically 
correct manner that is acceptable to the CHSRA and FRA, as well as other federal, state, 
regional and local agencies.  The schedule should allow sufficient time for necessary reviews 
and approvals and circulation periods.  The FIRM will be responsible for delivering a legally 
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sufficient environmental document and ensuring that the progress of the project is properly 
reported and documented. 
 
The PM will be responsible for supervising and directing the work of the FIRM.  The PM 
provides continuity throughout the project evolution and is responsible for monitoring, 
directing and coordinating all aspects of the statewide HST program.  The FIRM’s project 
manager will report to the PM. 
 
The FIRM should designate its own office, or an office of one of the team’s subconsultants in 
the San Francisco Bay Area or Central Valley, that can serve as a “Project Office”.  The 
Project Office can serve as a meeting site for project team meetings and should include 
access to a large conference room and a spare office for the PM. 
 
2.  Public Participation Program 
The FIRM is responsible for developing and implementing a public involvement program 
focused on identifying regional and local issues and concerns of the potential impacts of HST 
system and for proposing necessary mitigation measures.  A key to the success of the FIRM 
will be their ability to effectively work with the communities within the study region, 
affected agencies and interested parties (including MTC, SJCOG, ACE, Caltrain, BART, 
Capitol Corridor, the Tri-Valley Regional Rail Policy Working Group, California Partnership 
for the San Joaquin Valley, Alameda County CMA, Santa Clara County Valley 
Transportation Authority (VTA), the Union Pacific Railroad (UPRR) and Caltrans).   
 
The FIRM must develop and carry out a detailed public participation plan that includes 
seeking comments from the general public, interested parties and organizations and 
responsible agencies (federal, state, regional, and local) regarding alignment, station location, 
environmental impact, and potential mitigation measures.  The FIRM will facilitate 
participation from regulatory and responsible agencies (including resource agency meetings) 
and assist the CHSRA in establishing Memoranda of Understandings (MOUs) with those 
agencies where appropriate. 
 
The Work Plan should identify specific methods to be used to encourage participation, group 
facilitation, and dispute resolution, as well as encourage as much interaction with the 
communities as possible.  The FIRM should suggest an anticipated number of meetings, 
presentations, and hearings and the appropriate timing for key events relating to major 
milestones and decision-making points in the process.  The Work Program will include 
participating in selected CHSRA board meetings, steering committee meetings, agency 
coordination meetings (environmental agencies working group, transportation agencies 
working group, and local agencies working group), organizing technical advisory committee 
and community meetings, convening of public meetings/workshops/ hearings – including all 
forums required as part of the EIR/EIS process(es).  The FIRM will be responsible for 
preparing public hearing/meeting packets, presentations and display materials.  The FIRM 
will be responsible for the appropriate documentation of all meetings and forums and 
preparing a Final Report(s) summarizing the activities and results of the Public Participation 
Program.   
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The FIRM will be responsible for creating and maintaining all stakeholder and agency 
databases needed to support the WORK and the EIR/EIS process(es).  Mailing lists for the 
WORK would include potentially affected property owners, local elected officials, 
neighborhood groups, civic groups, professional organizations, business organizations, 
private and public transit operators, major institutions, transportation advocacy groups, 
environmental organizations, any local, regional, state and federal agencies and other 
interested parties.  The CHSRA’s stakeholder databases will be made available to the FIRM 
after the selection process has been completed. 
 
The FIRM will be responsible for setting up and securing meeting sites and all equipment 
needed for meetings and advertising for meetings.  To as great an extent possible the FIRM 
(with the assistance of the CHSRA) will work with local and regional agencies to utilize 
public facilities without charge.  The FIRM must also work with other agencies and 
organizations to get their assistance in helping to publicize meetings.   
 
The FIRM will be responsible for providing appropriate information and electronic 
documents to put on the CHSRA and FRA websites, including a “Most Commonly Asked 
Questions” Document. 
 
3.  Project Definition 
The Altamont Corridor has been evaluated for a number of years by the California Intercity 
High-Speed Rail Commission (1993-1996) and the CHSRA.  Within this corridor, ACE 
currently operates commuter rail service, and freight is operated by the UPRR.  ACE is 
considering enhancements to portions of the rail line over which existing services operate to 
improve existing services in a manner that could preserve the right-of-way and lay the 
foundation for future Regional Rail/HST service in this corridor. 
   
The FIRM will review existing studies, plans and other documents that have been prepared 
and then summarize as appropriate.  It is important that the WORK is consistent with and 
builds upon the CHSRA’s previous work, and includes the mitigation and design practices 
included in the HSRA approval of the HST system, and that work efforts are not duplicated.  
The CHSRA’s certified statewide Program EIR/EIS and the technical reports that support 
this document, as well as the CHSRA’s certified Bay Area to Central Valley HST Program 
EIR/EIS and the technical studies that support this document are all available on the 
CHSRA’s website (www.cahighspeedrail.ca.gov).  In partnership with the Metropolitan 
Transportation Commission (MTC), new ridership and revenue forecasts were developed and 
were used for the Bay Area to Central Valley HST Program EIR/EIS.  The FIRM will not be 
responsible for developing Regional Rail/HST ridership and revenue forecasts, this analysis 
will be provided by the PM to carry out the WORK. 
 
Based on the review of existing studies and documents, and under the direction of the 
CHSRA staff in consultation with the FRA, the FIRM will collect any additional data needed 
to undertake the WORK.  Information requirements may include: 
 

• Demographic and land use data and plans 
• Existing and future transit systems 

 

http://www.cahighspeedrail.ca.gov/
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• Roadway network 
• Freight railroad track charts 
• Existing and future travel patterns 
• Base maps 
• Aerial photos 
• Other relevant information 
 

 
The CHSRA’s Bay Area to Central Valley HST Program EIR/EIS describes the Altamont 
Regional Rail/HST project and suggests that service might terminate in Oakland and/or San 
Jose via the East Bay (see Figure S.9-1), whereas MTC’s Regional Rail Plan recommends it 
cross the Bay at Dumbarton.  MTC also recommends future study of terminating this service 
in Livermore.  As a part of future studies, the CHSRA will need to work with MTC and other 
agencies to define the appropriate alternatives to be investigated for Regional Rail/HST in 
the Altamont Pass to serve long-distance interregional commuters.   Alternatives for further 
evaluation, include: compatible higher speed regional services to the Bay Area from the 
Central Valley, which could include direct service alternatives to Oakland, San Francisco and 
San Jose as well as an alternative terminating Regional Rail/HST service from the Central 
Valley at Livermore (connecting to an extended and enhanced BART and ACE systems).  
The CHSRA’s objective is that the infrastructure would ultimately be electrified, fully grade-
separated, and compatible with and shared by HST services.  Providing connectivity and 
accessibility Oakland, San Francisco and San Jose International Airport would be an 
important objective for this project. 

The Project Definition will include a segment-by-segment alignment description of the 
“Regional Rail/HST alternatives to be investigated in the Project EIR/EIS process(es).  The 
FIRM will develop an alternatives analysis report that will help the CHSRA and FRA in 
determining which alternatives should be carried forward for preliminary engineering and 
environmental review and evaluation.  Development of the alternative analysis will build 
upon the previously prepared CHSRA/FRA program EIR/EIS documents and will include 
conceptual level plans and profiles and technical data developed by the FIRM.  Public and 
agency review of the alternatives analysis will be utilized to help the CHSRA and FRA to 
determine which alternatives should be carried forward.   
  
4.  Preliminary Engineering 
The FIRM is responsible for developing Regional Rail/HST design concepts at a sufficient 
level of detail to develop accurate capital cost estimates, right-of-way requirements, 
construction staging, traffic and environmental impacts to satisfy CEQA and NEPA 
requirements.  Project EIR/EIS studies will examine future needs and plans for developing 
the Altamont Corridor to accommodate conventional freight, ACE, and high-speed trains.  
Designs for ultimate Regional Rail/HST infrastructure will be identified as well as 
incremental stages of improvement.   The design concepts will include: 
 

• Plan and Profile drawings of the alignment 
• Typical sections 
• Special structures and structural modifications 

 



RFQ  HSR08-0003 
Page 10 of 26 

• Electric Traction Facilities and Catenary 
• Right-of-way requirements 
• Construction Needs and Methods 
• Landscaping and amenities 
• Station layouts (including parking) 
• Renderings of proposed stations   
• Locations and functional layouts of support facilities (maintenance, storage, 

substations, etc.) 
• Utility relocation needs 
• Bridge reconstructions 
• Analysis of freight demands for the corridor 
• Impacts of project changes to freight operations 
• Impacts of project changes to connecting transit operations (where capacity 

constrained) 
• Operations Plan: This task will develop different rail service plans and identify 
several connectivity points and routing structures for Altamont HST/Regional Rail design 
concepts.     

 
 
The FIRM will ultimately develop preliminary engineering (at least 30%) design drawings of 
the Regional Rail/HST alignments, stations and station sites, grade crossings, maintenance 
facilities, signal and electric power facilities, and bridges or other structures.  Design 
drawings will be used to complete a 30% costs estimate.  However, preliminary engineering 
at 15% design will be used to complete the project-level EIR/EIS document(s).  The FIRM 
will need to purchase and incorporate into the WORK the appropriate aerial mapping for this 
task.  The FIRM will develop Regional Rail/HST cost estimates, documenting all project 
components.  Costs should be presented in current year.  Unit costs for systems elements 
(signaling, communications, and electrification) and Regional Rail/HST vehicles will be 
provided by the PM.  Regional Rail/HST engineering design criteria, train systems 
(signaling, communications, and electrification) engineering, operational analysis and costs 
will be the responsibility of the PM.   
 
The FIRM will develop a staged construction plan for the project.  This plan will identify 
operable project segments or elements of the Regional Rail/HST infrastructure (such as grade 
separations) that could be constructed early and bring near term project benefits to existing 
rail freight and conventional passenger rail services.   
 
5.  Environmental Impact Analysis 
This task requires the FIRM to conduct any technical studies necessary to evaluate and assess 
impacts of the Regional Rail/HST Alternatives and No Project Alternative as part of the 
EIR/EIS process(es), addressing both alignments and proposed station locations.  The FIRM 
will provide a scope of work for each technical study and impact topic required by CEQA 
and NEPA that include, but are not limited to: 
 

• Traffic and Circulation 
• Travel Conditions 
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• Air Quality 
• Noise and Vibration 
• Energy 
• Electromagnetic Fields and Electromagnetic Interference 
• Land Use and Planning, Communities and Neighborhoods, Property, and 

Environmental Justice  
• Agricultural Lands 
• Aesthetics and Visual Resources 
• Public Utilities 
• Hazardous Wastes and Materials 
• Cultural and Paleontological Resources 
• Geology and Soils 
• Hydrology and Water Resources 
• Biological Resources and Wetlands 
• Section 4(f) and 6(f) Resources (Public Parks and Recreation, Waterfowl Resources, 

and Historic Sites) 
• Cumulative and Secondary Impacts Evaluation  
• Construction Impacts 
• Economic Growth and Related Impacts 
• Unavoidable Adverse Environmental Impacts  

 
Technical reports should be prepared for each topic of environmental analysis and include a 
description of the existing environmental conditions (Affected Environment) that could be 
affected by the No Project and Regional Rail/HST Alternatives.  The FIRM should propose 
measures that will be used to define the study area.  The various technical studies and 
corresponding impacts analyses will be incorporated into the Administrative Draft EIR/EIS 
document(s).  As part of the Draft EIR/EIS document(s), the FIRM shall identify and 
describe in detail all appropriate mitigation measures required to mitigate adverse impacts 
related to the Regional Rail/HST Alternative(s).  The Work Plan should identify anticipated 
fieldwork needed as part of the site-specific environmental analyses and incorporate this into 
the project schedule. 
 
A preferred Regional Rail/HST Alternative will be identified as well as any incremental 
stages of improvement.  The Regional Rail/HST Project EIR/EIS document(s) will evaluate 
in detail the potential for incremental phased implementation leading to completion of the 
preferred Regional Rail/HST Alternative.  Site-specific environmental impacts will be 
addressed to enable the CHSRA to reach decisions on the ultimate configuration of the 
Altamont Corridor for all involved rail services as well as any incremental phases of 
development after the completion of environmental documents.  
 
6.  Station Area Development Planning 
The FIRM shall perform an evaluation of transit-oriented development (TOD) opportunities 
within the corridor and develop station area plans.  This investigation shall reflect the 
CHSRA’s policies (see Chapter 6 of the Bay Area to Central Valley Program EIR/EIS) 
regarding station area development as well as local/regional policies wherever applicable.  
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The CHSRA has committed to encouraging the adoption of TOD measures and to promote 
value-capture at and around the locations of HST stations.  The FIRM shall work closely 
with the local jurisdictions and public in developing Regional Rail/HST station area plans.  
All station area plans should reflect the values of the community, encourage public 
participation, and meet the CHSRA’s objectives for increasing ridership and providing 
alternatives to the automobile. 
 
The FIRM will work with local jurisdictions in which potential Regional Rail/HST stations 
would be located to prepare station area plans and will facilitate adoption, amendment of 
City and County General Plans, and establishment of joint development agreements in the 
vicinity of Regional Rail/HST stations.  The FIRM will be responsible for producing station 
area development plans that incorporate illustrative site layouts and phasing plans which 
reflect local real estate market conditions.  The FIRM will also encourage local governments 
and communities to use community planning processes to develop regional plans, and 
conforming amendments to general plans, which would focus development in existing 
communities and would provide for long-term protection of farmland, habitat, and open 
space. 
 
7.  Prepare Draft and Final Project-Level EIR/EIS Document(s) 
The FIRM will prepare the Draft EIR/EIS document(s) and Final EIR/EIS document(s), 
including necessary administrative review versions.  The site-specific EIR/EIS document(s) 
must satisfy all the requirements of CEQA and NEPA.  The Work Plan should specifically 
identify how compliance with NEPA and CEQA will be achieved. 
 
The FIRM will be responsible for undertaking all activities associated with the development, 
publishing and circulation of the EIR/EIS document(s) including:  initiating the scoping 
process, preparing the Notice Intent (NOI) and the Notice of Preparation (NOP), creating an 
NOI/NOP mailing list, noticing and circulation of the NOI/NOP, developing the project 
Purpose and Need Statement, developing environmental methodologies and evaluation 
criteria, writing the EIR/EIS document(s), publishing the Notice of Availability, printing, 
distributing, and circulating the Draft EIR/EIS document(s), developing a summary of public 
comments, drafting responses to comments (including any additional 
environmental/engineering work), editing/refining/changing the EIR/EIS document(s) based 
on PM, CHSRA and FRA direction, printing, preparing and sending notices of availability, 
and distributing the Final EIR/EIS document(s).  The FIRM shall also be responsible for 
identifying, maintaining (in electronic form and hard copy) and documenting all appropriate 
records, references, and resource documents/materials used for the preparation of the 
EIR/EIS document(s). 
 
The FIRM will respond to three rounds of administrative review on both the Draft and Final 
EIR/EIS(s):  1) a first round of review by the PM, CHSRA and FRA, 2) a second round of 
review by cooperating and responsible agencies, and 3) final review by the PM, CHSRA, and 
FRA.  Various drafts and administrative reviews will be necessary for certification and 
findings by the CHSRA and for clearance and issuance of a ROD by the FRA. 
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8.  Certification of EIR/EIS Document(s) and Permitting 
The FIRM will prepare other related environmental documents that are required as part of the 
certification of the Project EIR/EIS document(s), including Findings and a Statement of 
Overriding Considerations, the Record of Decision, Notice of Determination, and the 
Mitigation Monitoring and Reporting Plan. 
 
Upon request by the CHSRA, the FIRM shall prepare applications for and process any and 
all needed permits from the U.S. Army Corps of Engineers, the U.S. Fish & Wildlife Service, 
the California Department of Fish and Game, the California Water Quality Control Board, 
and other regulatory agencies.  The FIRM shall identify which permits will be necessary for 
construction of the project, prepare applications for the permits on behalf of the CHSRA and 
pay any required fees.  The FIRM, under the direction of the PM and HSRA staff, shall act as 
the “CHSRA’s agent” meeting with and negotiating the conditions for the issuance of 
environmental permits by the regulatory agencies.  Further monitoring of the permitting 
process may also be required. 
 
9.  Rights-of-Way Preservation and Acquisition Services 
An initial task will be a “Rights-of-Way Inventory” which will analyze in detail what rights-
of-way can be accessed to support Regional Rail/HST services in the study area.  For the 
portions of the Regional Rail/HST line where a defined general alignment has been selected, 
the FIRM will conduct assessments to identify segments at risk of imminent development or 
other changes in use that could significantly increase implementation costs and difficulty.  
The FIRM will develop recommendations for protective advance acquisition consistent with 
state and federal requirements and will perform any necessary coordination with other 
federal, state and local agencies and assist the CHSRA in making acquisitions to the extent 
such acquisitions have been approved and authorized by the CHSRA and consistent with 
available funding.  As the project-level document is approved and further acquisition is 
permitted, the CHSRA will have the FIRM conduct a similar review to prioritize the use of 
available acquisition funds and assist the CHSRA in making acquisitions as approved and 
authorized by the CHSRA and consistent with available funding.  All services rendered and 
all acquisitions will conform with the Federal Uniform Relocation Assistance and Real 
Property Acquisition Policies Act of 1970, as amended. 
 
As requested by CHSRA the FIRM will provide assistance to the CHSRA in reaching 
agreement on terms of access to shared rights-of-way with rail line owners and operators, 
shared capital and operating costs, types of improvement required to maintain existing 
operations while allowing high-speed train operations, and other critical matters such as 
liability indemnification, insurance requirements, and other operational matters.  This work 
may include participating in right-of-way negotiations with the BNSF and the UPRR with the 
CHSRA. 
 

VI. MISCELLANEOUS 
 

1. Modification or Withdrawal of Statement of Qualifications 
Any SOQ received may be withdrawn or modified prior to the SOQ submittal date by 
written request to the CHSRA by the prime consultant.   
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2. Property Rights 

SOQs received within the prescribed deadline become the property of the State and all 
rights to the contents therein become those of the State.  All material developed and 
produced for the CHSRA under this contract shall belong exclusively to the CHSRA.  If 
the FIRM should lose its ability to service the Contract with the CHSRA, the CHSRA 
shall retain the right to use said materials without further compensation to the FIRM. 

 
3. DVBE Participation (3%) 

The FIRM may be subject to the participation goals for disabled veteran business 
enterprises (DVBE) as set forth in PCC §10115, et seq.  The participation goal is 3% for 
DVBE.  Periodically updated DVBE resource information is available on the Office of 
Small Business Certification and Resources website located 
at www.pd.dgs.ca.gov/smbus.  DVBE goals achieved are expressed as a total 
participation dollar amount claimed by a DVBE, and are identified on Standard Form 840 
(Attachment 3) attached to the FIRM’s SOQ. 

 
3. Small Business Enterprise Participation 

The CHSRA is also committed to supporting Small Business Enterprise (SBE) 
participation in state contracting and seeks to use SBEs wherever possible.  Prime 
consultants are encouraged to provide subconsulting opportunities to SBE firms.  
Therefore, it is requested that FIRM actively solicit certified SBEs for subconsulting 
opportunities for this project.  The successful FIRM will be asked to list any 
subconsultants that are certified California SBEs.  The Office of Small Business 
Certification Resources (OSBCR) at the Department of General Services (DGS) can assist 
in identifying certified SBE firms for solicitation purposes.  The OSBCR can be reached 
by telephone at (916) 322-5060 or via their internet website at www.osmb.dgs.ca.gov. 
 

4. MBE/WBE Participation (No Goals) 
The State has established no goals for the participation of MBE/WBE for this contract 
(no federal funding is expected for this contract).  However, California has a diverse 
mixture of cultures and interests; therefore, the proposer needs to be sensitive towards 
reaching and including these populations when developing their teams. 

 
5. Confidentiality 

Prior to board approval of rankings, all SOQs will be designated confidential.  After board 
approval of rankings all SOQs will become public record and subject to the provisions of 
the Public Records Act.  Contracts are considered awarded after they are fully executed by 
both parties and approved by the Department of General Services.  Any language 
purporting to render all or portions of the SOQs confidential will be regarded as non 
effective and will be disregarded. 
 

6. Amendments to Request for Qualifications 
The CHSRA reserves the right to amend the RFQ Notice by addendum prior to the final 
date of SOQ submission. 

 

 

http://www.pd.dgs.ca.gov/smbus
http://www.osmb.dgs.ca.gov/
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7. Non-Commitment of State 
This RFQ does not commit the CHSRA to award a contract, to pay any costs incurred in 
the preparation of an SOQ to this request, or to procure or contract for services or 
supplies.  All products unused or developed in the execution of any contract resulting 
from this RFQ will remain in the public domain at the completion of the contract. 
 

8. Americans with Disabilities Act 
The FIRM shall assure the CHSRA that it will comply with the Americans with 
Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability, 
as well as all applicable regulations and guidelines issued pursuant to the ADA (42 
U.S.C. Section 12101 at. Seq.). 

 
9. Nondiscrimination 

The FIRM shall not unlawfully discriminate, harass or allow any harassment against any 
employee or applicant for employment because of sex, race, color, ancestry, religious 
creed, national origin, physical disability (including HIV and AIDS), mental disability, 
medical condition (cancer), age (over 40), marital status, and denial of family care leave.  
The FIRM shall ensure that the evaluation and treatment of their employees and 
applicants for employment are free from such discrimination and harassment.  The FIRM 
shall comply with the provisions of the Fair Employment and Housing Act (Government 
Code, Section 12900 et seq.) and the applicable regulations promulgated thereunder 
(California Code of Regulations, Title 2, Section 7285.0 et seq.).  The applicable 
regulations of the Fair Employment and Housing Commission implementing Government 
Code, Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California 
Code of Regulations are incorporated into this RFQ by reference and made a part hereof 
as if set forth in full.  The FIRM shall give written notice of their obligations under this 
clause to labor organizations with which they have a collective bargaining or other 
agreement.  
 
The FIRM shall include the nondiscrimination and compliance provisions of this clause in 
all subcontracts to perform work under this contract. 

 
10. Conflict of Interest 

The following laws apply to entities doing business with the Sate of California: 
 

A. Consultant(s) 
 
The prospective FIRM shall disclose any financial, business, or other relationship 
with the CHSRA, the High-Speed Rail Commission, the Business, Transportation and 
Housing Agency, or the California Transportation Commission that may have an 
impact upon the outcome of the contract.  The prospective FIRM shall also list 
current clients who may have a financial interest in the out come of the contract.  The 
selected FIRM may be required to file a financial Disclosure Statement in accordance 
with the CHSRA’s Conflict of Interest Code. 
 

B. Current State Employees (PCC 10410): 
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• No officer or employee shall engage in any employment, activity or enterprise 

from which the officer or employee receives compensation or has a financial 
interest and which is sponsored or funded by any state agency, unless the 
employment, activity or enterprise is required as a condition of regular state 
employment. 
 

• No officer or employee shall contract on his or her own behalf as an independent 
FIRM with any state agency to provide goods or services. 
 

If FIRM violates any provision of above paragraphs, such action by FIRM shall render 
this Agreement void (PCC 10420). 
 
Members of boards or commissions are exempt from this section if they do not receive 
payment other than payment of each meeting of the board or commission, payment for 
preparatory time and payment for per diem (PCC 10430(e)). 
 

C. Former State Employees (GC 87406) 
 

a. Government Code 87406 (d)(1) prohibits a former State officer or employee 
from entering into a contact with any State agency if, 
– He or she was a designated employee by the same State agency in a 

position in the same subject area(s) as the proposed contract within the 12 
month period prior to his or her separation. 

 
b. Representation includes any formal or informal appearance, or oral or written 

communications to the CHSRA or to any of its officers or employees.  This 
would include participation at presentations or interviews, attendance at 
scoping meetings, participation in negotiations and direct involvement in cost 
proposal and audit activities.  See Government Code section 87406 
subparagraph(d) subpart(1). 

 
c. The categories of former CHSRA employees to whom the prohibition applies 

are any one or more of the following: 
 

• A “Designated Employee” as defined in the Government Code Section 
82019, to include any officer or employee whose position with the 
CHSRA: 

i. Was exempt for the State Civil Service System. 
ii. Involved the employee in the functions of: 

– Negotiating or signing any competitive awarded contract 
– Decision making in conjunction with the competitive award process 
– Decision making on Emergency Force Account contracts awarded 

under Public Contract Code Sections 10122. 
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d. Former CHSRA employees, included former retired annuitants, proposed in 
the submittal who meet the criteria above will not be allows to participate as a 
proposed team member for this contract. 

 
e. Violation by FIRM(s) of any provisions found in the paragraphs above, shall 

render every contract or other transaction entered into void unless the violation 
is technical and non-substantive. 

 
Information regarding conflict of interest as stated in above reference Government 
Codes may be viewed by visiting the web site: http://www.leginfo.ca.gov/calaw.html. 

 
8. References 

The CHSRA reserves the right to check references.  Reference information provided in 
the SOQ found to be in error may be reflected as a reduction in your evaluation score. 
 

IX. GENERAL CONTRACT PROCESS INFORMATION 
 

A. FIRM Selection and Contract Negotiations 
1. The FIRM will be selected by means of a dual selection process (evaluation of SOQs 

followed by an interview of those short-listed).  
 
2. The criterion in Attachment 1 is the basis for the initial evaluation, scoring and 

ranking of FIRM’s SOQs to establish a short-list of firms to be interviewed. 
 
3. Those FIRMs evaluated by a selection committee, and judged to be the best qualified 

to undertake the services, based upon the combined scores and ranking of the SOQs, 
will be interviewed and again scored and ranked by the selection committee.  The 
criterion in Attachment 2 is the basis for the evaluation, scoring and ranking 
interviewed. 

 
4. The contract will be negotiated pursuant to Section 4528 of the California 

Government Code.  A contract with fixed rates of compensation for specific persons 
will be negotiated with the top-ranked FIRM in accordance with GC §4528.  If 
agreement cannot be reached with the top ranked FIRM, negotiations will be 
terminated and negotiations started with the next-ranked FIRM for the contract.   

 
5. If the FIRM is a corporation, the FIRM must certify that the corporation is in good 

standing to do business in California.  Pursuant to Revenue and Taxation Code 
23101, “Doing business means actively engaging in any transaction for the purpose of 
financial or pecuniary gain or profit.” 

 
6. If the FIRM is selected for the contract and found to have an invalid corporate status 

with the California Secretary of State’s Office, the contract will be voided unless the 
FIRM can provide validity of corporate status within five (5) working days of 
notifications of intent to cancel. 
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7. The FIRM finally selected must comply with GC §8355 in matters relating to 
providing a drug-free work place. 

 
8. All work shall be done in accordance with State standards, policies, procedures, 

regulations and laws. 
 
9. A sealed cost proposal will be required of each short-listed FIRM invited to 

participate in oral interviews.  Cost proposals need to be submitted at the time of the 
interview.  Details on the format will be provided to those FIRMs invited to interview 
at the time the short-list is published.  Only the cost proposal of the proposed awardee 
will be opened.  All unopened cost proposals will be returned at the conclusion of the 
award process. 

 
B. Audit Requirement 

Contracts for A&E services are subject to standard accounting practices.  The CHSRA 
may require pre-, interim- and/or post-award financial and performance audits as 
necessary to ensure contract services are delivered within the agreed schedule and 
budget. 
 

C. Notification of Award 
All FIRMs that participate in this process will be notified of the final selection. 
 

D. Business License 
FIRMs are not required to obtain a business license until the time of contract signing. 
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Attachment 1 
SOQ Initial Evaluation Criteria 

 
 
Contract No:      FIRM:      
 

 
Criteria 

(a) 
Weight 

(b) Score 
(0-10) 

(a) x (b) 
Weighted 

Score 
1. Professional excellence, demonstrated competence in the 

service to be provided, and specialized experience of the 
Prime and Subconsultants. 

3.0   

2. Education and experience of the Project Manager and 
other key personnel to be assigned. 

2.0   

3. Staffing capability, workload, and record of meeting 
schedules on similar projects, including an assessment of 
the firm’s ability to handle additional work, in view of 
the firm’s current workload. 

2.0   

4. Nature, quality, and relevance of recently completed 
work. 

2.0   

5. Feasibility of oversight, ability and willingness to respond 
to CHSRA’s requirements, and accessibility to CHSRA 
Reviewers. 

1.0   

 Total  

Comments (continue on reverse if necessary): 
 
 
 
 
 
 
 
 
 
 
Signature of Evaluator:       Date:    
 
Printed Name of Evaluator:        
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Attachment 2 
SOQ Final Evaluation Criteria 

 
 
Contract No:      FIRM:      
 

 
Criteria 

(a) 
Weight

(b) 
Score 
(0-10) 

(a) x (b) 
Weighted 

Score 
1. PROJECT TEAM 

• Qualifications and relevant individual experience 
• Unique qualification of key personnel 
• Time commitment of key members 
• Organization Chart 

 
2.0 

  

2. FIRM’S CAPABILITIES 
• Demonstrated capability on similar or related projects 
• Management and scheduling abilities 
• Other on-going projects and priorities 
• Quality and cost control 
• Staff availability 

 
3.0 

  

3. PROJECT UNDERSTANDING AND APPROACH 
• Demonstrated knowledge of the work required 
• Explanation of the project 
• Knowledge of high-speed train and commuter rail 

infrastructure design and environmental processes 
• Innovative approaches and internal measures for timely 

completion of project 

 
3.0 

  

4. FEASIBILITY OF OVERSIGHT 
• Ability and willingness to respond to CHSRA 

requirements 
• Accessibility to CHSRA reviewers 

 
1.0 

  

5. REFERENCES* 
• Record of producing a quality product on similar 

projects on time and within budget 

 
1.0 

  

*All panel members must enter zero (0) for all interviewed FIRMs if time did not allow for 
reference checks or if the reference checks were not completed on all the FIRMs.   

Total 
 

Comments (continue on reverse if necessary): 
 
 
 
 
Signature of Evaluator:      Date:     
 
Printed Name of Evaluator:       
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Attachment 3 
Disabled Veterans Business Enterprise (DVBE) 

Standard Form 840 
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STATE OF CALIFORNIA – GENERAL SERVICES PROCUREMENT DIVISION 

DOCUMENTATION OF DISABLED VETERAN BUSINESS ENTERPRISE PROGRAM 
REQUIREMENTS 
STD. 840 (REV. 4-1-2003) 
 
Designation Of Option Check the appropriate box(es) to indicate the option(s) with which you choose to comply, complete 
the applicable sections and attach the required supporting documentation. You are advised to read all instructions carefully 
prior to completing this form. Remember that only California certified DVBEs who can provide related goods and/or services 
may be used to satisfy these program solicitation requirements.  

  OPTION A – I commit to meeting the full DVBE Agreement participation requirement. Complete STD. 840, Section 
A. 

  OPTION B – I performed and documented a Good Faith Effort (GFE) in an attempt to obtain DVBE participation. 
Complete STD. 840, Section A (for GFE Steps 4 & 5) and STD. 840 (REVERSE), Section B (for GFE Steps 1–3). 

  OPTION C – I submit a copy of my firm’s “Notice of Approved DVBE Business Utilization Plan.”  
 
A. Full information must be provided. 
For Agreement participation commitment, at least one DVBE must be listed. DVBEs must perform a commercially useful 
function.  List the specific goods and/or services with the dollar and/or percentage value(s) that the DVBE(s) commit(s) to 
provide and the DVBE’s tier (prime contractor = 0, subcontractor to prime contractor = 1, subcontractor to Tier 1 
subcontractor = 2, etc.).  If both the estimated dollar amount and percentage are listed, the higher value supercedes.  Attach 
additional pages to list all other DVBE subcontractors/suppliers (you may use STD. 840A).  During contract performance, all 
requests for substituting named DVBEs must be made in accordance with the provisions of California Code of Regulations, 
Title 2, Section 1896.64(c). 
For Good Faith Effort (GFE), use this section to document your first completed contacts with (Step 4), and consideration of 
(Step 5), relevant DVBEs.  Business reasons for non-selection must be documented.  Attach additional pages to list all other 
DVBE contacts (you may use STD. 840A). Copies of all written invitations and delivery confirmations must also be attached 
and submitted with the bid/proposal. 
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 Date Contacted DVBE Company Name (If you are the Prime and a DVBE enter your name, otherwise enter the solicited subcontractor.) 

  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I am, or I will subcontract with, the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name 

  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      

Street Address, City, State, and Zip Code 
 

OR 

  Yes, I am, or I will subcontract with, the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 

 

ATTACH ADDITIONAL PAGES (OR USE STD. 840A) TO LIST ALL OTHER DVBE CONTACTS 
Go to Page 2, Section B to continue Good Faith Effort documentation ⇒ 
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STATE OF CALIFORNIA – GENERAL SERVICES PROCUREMENT DIVISION 

ADDITIONAL DISABLED VETERAN BUSINESS ENTERPRISE CONTACTS 
STD. 840A (EST. 4-1-2003) 
 

B Documentation of Good Faith Effort Steps 1, 2, and 3—Remember to carefully read all instructions prior to completing 
this form.  Please refer to the Resources & Information page for detailed contact information and a sample advertisement 
format. 

 
STEP 1. Contact the Awarding Department (the contracting official, unless another contact is specified) to identify potential 
DVBE subcontractors/suppliers, and document this contact (optional). 
Date Contacted Contact Name Telephone Number 

  /  /      (   )    -     ext.      
Describe Result 
 

STEP 2. Contact all of the following and document your contacts as required: Other state and federal agencies and local 
organizations to identify potential DVBE subcontractors/suppliers.  Attach screen print(s) of Web Results for verification. 
Other State Agency – Procurement Division, Office of Small Business and DVBE Certification (Certification 
Office) 

PHONE 
CONTACT  
 

OR 
 
ONLINE 
SEARCH 

Date Telephone Number Contact  Name 
I contacted the Certification Office for a list of 
California certified DVBEs.   /  /     (916) 322-5060 

(916) 375-4940  

Date Internet Address I searched the Certification Office’s online 
database to identify California certified DVBEs.   /  /     http://www.pd.dgs.ca.gov/smbus 

Describe Result 

 
Federal Agency – U.S. Small Business Administration (SBA) online database 
Date Internet Address I searched the federal online database for 

California DVBEs.   /  /     http://www.ccr.gov/. 
Describe Result 

 
Local DVBE Organizations – Contact at least one local DVBE organization – refer to the DVBE Resource Packet for a list of 
acceptable contacts.  (http://www.pd.dgs.ca.gov/smbus – select “DVBE Resource Packet”) 
Date Organization Name Contact Name Telephone Number and/or Internet Address 
  /  /       (   )    -       http://www. 
Describe Result 

 

Date Organization Name Contact Name Telephone Number and/or Internet 
Address 

  /  /       (   )    -       http://www. 
Describe Result 
 

STEP 3. Publish advertisements: At least two (2) advertisements: One (1) ad in an accepted trade paper; and one (1) ad in an 
accepted DVBE focus paper (please see the DVBE Resource Packet for a list of all accepted publications); unless the paper is 
dual purpose (fulfilling both trade and focus requirements), in which case one (1) ad is acceptable.  Document this step as 
required and remember to attach a copy of your advertisement(s). 
Focus Paper Name (list full name) Contact Name Telephone Number 

  (   )    -      
Address Date Ad Published 

   /  /     
Trade and Focus Paper Name (list full name) Contact Name Telephone Number 

  (   )    -      
Address Date Ad Published 

   /  /     

  I certify the ad was placed to reach both trade and focus audiences through this one publication. 
Trade and Focus Paper Name (list full name) Contact Name Telephone Number 

  (   )    -      
Address Date Ad Published 

   /  /     

http://www.ccr.gov/
http://www.pd.dgs.ca.gov/smbus
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STATE OF CALIFORNIA – GENERAL SERVICES PROCUREMENT DIVISION 

ADDITIONAL DISABLED VETERAN BUSINESS ENTERPRISE CONTACTS 
STD. 840A (EST. 4-1-2003) 

 
This document may be used as a continuation from Section A, STD. 840 (REV. 4-1-2003) 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  

  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  

  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 
 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  

  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 
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STATE OF CALIFORNIA – GENERAL SERVICES PROCUREMENT DIVISION 

ADDITIONAL DISABLED VETERAN BUSINESS ENTERPRISE CONTACTS 
STD. 840A (EST. 4-1-2003) 

 
This document may be used as a continuation from Section A, STD. 840 (REV. 4-1-2003) 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  

  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  
  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 

 
 
Date Contacted DVBE Company Name  

  /  /      
DVBE Contact Name & Reference # Telephone Number Fax Number E-mail (if available) 

 (   )    -     ext.      (   )    -      
Street Address, City, State, and Zip Code 
 

OR 

  Yes, I will subcontract with the listed DVBE to provide the following goods and/or services: 
Specific Goods and/or Services Estimated $ and/or % Tier 

 $            %  
  No, I am unable to subcontract with the DVBE for the following business reasons: 
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DVBE Program Requirements Supplier Checklist (Rev. 4-1-2003) 
Please do not submit this checklist with your bid.  It is provided for your use only.  
Checking every box of your elected compliance option does not guarantee that your bid 
will be evaluated compliant. 
 

 OPTION A:  COMMITMENT TO DVBE AGREEMENT PARTICIPATION 
 STD. 840 included with bid 
 DVBE Written Agreement(s) 
 Designated the Commitment Option – Checked the first box 
 Listed at least one California certified DVBE subcontractor 
 Checked the box(es) for “Yes…” 
 Listed specific goods and/or services DVBE(s) agrees to provide 
 Proposed DVBE Agreement performance is a “commercially useful function” relevant to the Agreement 
 Listed the estimated dollar amount and/or percentage of Agreement for the DVBE’s participation 
 Proposed DVBE participation meets the 3% requirement (unless a different percentage is specified) 
 Attached a copy of the DVBE’s certification letter from the Department of General Services 

 OPTION B:  GOOD FAITH EFFORT (GFE) 
 STD. 840 included with bid 
 Designated the GFE Option – checked the second box 
 (Step 4) Listed all DVBEs contacted and invited to perform on the proposed Agreement 
 Confirmed that listed DVBEs are California certified and verified certification expiration date 
 Attached copies of the invitations sent to the listed DVBEs 
 Invitations included the required contact information 
 Attached copies of the delivery confirmations for invitations to DVBEs (e.g. mail receipts, fax confirmations, etc.) 
 (Step 5) Checked the “No” boxes and listed the business reasons for non-selection of DVBEs contacted 
 (Step 1) Contacted the Awarding Department and listed contact and results 

 (Step 2) Contacted Other State agency (Office of Small Business and DVBE Certification) and listed the contact 
and results 

 (Step 2) Searched the Federal U.S. Small Business Administration (SBA) using the Central Contractor 
Registration (CCR) on-line database and noted the results 

 (Step 2) Contacted Local DVBE Organization(s) and listed the contact and results 
 (Step 3) Advertised – IF NOT WAIVED 

 

• Listed full information for the advertisement(s) and publication(s) 
• At least 2 ads in one trade and in one DVBE focus publication; OR 1 ad in one dual-purpose publication 
• Attached a copy of the advertisement(s) and affidavit(s) of publication 
• The advertisement(s) were published at least 14 days prior to the bid date 
• The advertisement(s) included my required contact information 

 OPTION C:  BUSINESS UTILIZATION PLAN (BUP) 
 Prior to the bid due date – Submitted a BUP to DGS-PD and received approval 
 STD. 840 included with bid 
 Designated the BUP Option – Checked the third box 
 Attached a copy of the BUP Approval letter from DGS-PD 
 

 


